DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

06/ 08/ 04
CONTRACT CODE 'B '
75 CONTRACT | TEMS

FEDERAL AlD ACI M 005- 1(598) 12E
ACNH- P015- (014) E

TOTAL NUMBER OF WORKI NG DAYS 230
PERCENT OVER EST 42. 90

858 587-3600
00750542

FAX 858 453-6034

858 642- 7500

STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENING DATE 06/ 03/ 04 IN SAN DI EGO COUNTY | N SAN DI EGO
CONTRACT NUMBER 11- 228704 AT VARI OUS LOCATI ONS
LOCATI ON 11- SD-5-R12. 6/ R13. 4
PAVEMENT REHABI LI TATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%
PROPOSALS | SSUED 10 FUND TOTAL  HA22 1, 349, 000
NUVBER OF Bl DDERS 2 ENG NEERS EST 1,149, 000.00  AMOUNT OVER 492, 914. 60
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,641,914.60 1 HAZARD CONSTRUCTI ON COVPANY
P O BOX 229000
SAN DIEGO CA 92192- 9000
2 1,489,568.00 2 DALEY CCAC
(| RREGULAR)

5370 EASTGATE MALL
SAN DI EGO CA 92121

00751561

FAX 858 642-9269



11- 228704
11-SD-5-R12
06/ 03/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 2

06/ 08/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LINCOLN CA

ATLAS FENCE
SAN DI EGO CA

FONTANA STEEL
SAN MARCOS CA

H GH LI GHT ELECTRI C
RI VERSI DE CA

P AND D LANDSCAPE
ORANGE CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

PENHALL COVPANY
SAN DI EGO CA

STATEW DE SAFETY AND SI GNS
POMY CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

REBAR AND PAVI NG

ELECTRI CAL

H GHWAY PLANTI NG AND | RRI GATI ON

COLD PLANE ASPHALT CONCRETE PAVEMENT

STRI PI NG

BRI DGE REMOVAL, DRILL AND BOND DOWEL, JO NT SEAL

REFI NI SH BRI DGE DECK

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



11- 228704
11-SD-5-R12
06/ 03/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

06/ 08/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LINCOLN CA

A C L CONSTRUCTI ON
POMONA CA

ATLAS FENCE COVPANY
SAN DI EGO CA

PRSI
RI VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

SELECT ELECTRI C
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS

POMY CA

T AND D LANDSCAPE
ORANGE CA

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER

METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

COLD PLANE AND ROADWAY EXCAVATI ON ( PARTI AL)

STRI PI NG

BRI DGE REMOVAL, REFI NI SH DECK AND JO NT SEAL

LI GHTI NG, SI GN | LLUM NATI ON, TRAFFI C MONI TORI NG STATI ON

SI GNAGE

H GHWAY PLANTI NG AND | RRI GATI ON



11- 228704 Bl D245

11-SD-5-R12 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 03/ 04 06/ 08/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 12, 000. 00* 12, 000. 00

3 (S) 074023 TEMPORARY EROSI ON CONTROL M 150 4.00 600. 00

4 074028 TEMPORARY FI BER ROLL M 150 12. 00 1, 800. 00

5 032858 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 2,700. 00* 2,700. 00

6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 12, 900. 00* 12, 900. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 130, 000. 00* 130, 000. 00

8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1,110 3.70 4,107.00

9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 84 11.00 924. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 000. 00 6, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 290 58. 00 16, 820. 00
12 (S) 032859 TRAFFI C PLASTI C DRUM EA 21 71. 00 1, 491. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 180. 00 7,560. 00
14 (S) 032860 TEMPORARY CRASH CUSHI ON ( ADI EM EA 1 3, 000. 00 3, 000. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 31 39. 00 1, 209. 00
16 150710 REMOVE TRAFFI C STRI PE MR 26 79. 00 2,054.00
17 032861 REMOVE TRAFFI C STRI PE ( YELLOW M 340 40. 00 13, 600. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 910 15. 00 13, 650. 00
19 150820 REMOVE | NLET EA 1 3, 500. 00 3, 500. 00
20 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 310 76. 00 23, 560. 00
21 152320 RESET ROADSI DE SI GN EA 15 260. 00 3, 900. 00
22 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT %24 5, 800 6. 00 34, 800. 00
23 155003 CAP | NLET EA 1 4, 400. 00 4, 400. 00
24 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 85, 000. 00* 85, 000. 00
25 157562 BRI DCE REMOVAL ( PORTI ON), LOCATION B LS LUWP SUM 85, 000. 00* 85, 000. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
27 170101 DEVELOP WATER SUPPLY LS LUWP SUM 5, 000. 00* 5, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 2,200 77.00 169, 400. 00
29 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00* 5, 000. 00
30 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCE) VB 18 559. 00 10, 062. 00
31 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 2.7 148. 00 399. 60
32 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 000. 00~ 10, 000. 00
33 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 10, 000. 00* 10, 000. 00
34 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
35 208910 EXTEND 250 MM CONDUI T M 8 400. 00 3, 200. 00
36 260201 CLASS 2 AGGREGATE BASE VB 890 90. 00 80, 100. 00
37 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.2 380. 00 456. 00



11- 228704 Bl D245

11- SD-5- R12 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 03/ 04 06/ 08/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 600 82. 00 213, 200. 00
39 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 930 82. 00 76, 260. 00
40 394001 PLACE ASPHALT CONCRETE DI KE M 1, 200 11.00 13, 200. 00
41 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 85 55. 00 4, 675. 00

AREA)
42 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 2.5 380. 00 950. 00
43 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 23 2,000. 00 46, 000. 00
44 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.7 19, 000. 00 51, 300. 00
45 511106 DRI LL AND BOND DOWEL M 59.5 98. 00 5, 831. 00
46 515020 REFI NI SH BRI DGE DECK M2 64 310. 00 19, 840. 00
47 (S) 519120 JONT SEAL (MR 15 MV) M 4.6 860. 00 3, 956. 00
48 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1, 270 4.00 5, 080. 00
49 566011 ROADSI DE SI GN - ONE POST EA 3 380. 00 1, 140. 00
50 566012 ROADSI DE SI GN - TWD POST EA 2 1, 000. 00 2, 000. 00
51 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 6 80. 00 480. 00
EXI STI NG POST

52 650077 750 MM REI NFORCED CONCRETE PI PE M 4 110. 00 440. 00
53 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 364 3. 00 1,092. 00
54 820107 DELI NEATOR ( CLASS 1) EA 35 39. 00 1, 365. 00
55 820118 GUARD RAI LI NG DELI NEATOR EA 31 74. 00 2,294. 00
56 820134 OBJECT MARKER ( TYPE P) EA 7 57. 00 399. 00
57 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 96 128. 00 12, 288. 00
58 (F) 833162 CONCRETE BARRI ER ( TYPE 27B) M 18 1, 000. 00 18, 000. 00
59 (F) 833182 CONCRETE BARRI ER ( TYPE 27R) M 31 650. 00 20, 150. 00
60 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 53 610. 00 32, 330. 00
61 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 600. 00 3, 600. 00
62 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2,700. 00 13, 500. 00
63 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 700. 00 700. 00
64 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 6, 600. 00 6, 600. 00
65 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 300. 00 300. 00
66 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 72 39. 00 2, 808. 00
67 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 360 4.00 1, 440. 00
68 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,710 2.00 5, 420. 00
69 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 12 22. 00 264. 00
70 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 6. 00 1, 320. 00
71 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 75, 000. 00* 75, 000. 00
72 (S) 032863 FI BER OPTI C COMVUNI CATI ON SYSTEM LS LUMP SUM 6, 000. 00* 6, 000. 00
73 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 5 700. 00 3, 500. 00



Bl D245

11- 228704
11-SD-5-R12 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
06/ 03/ 04 06/ 08/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
74 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 35, 000. 00* 35, 000. 00
75 999990 MOBI LI ZATI ON LS LUWVP SUM 163, 000. 00* 163, 000. 00

TOTAL 1, 641, 914. 60



11- 228704 Bl D245

11-SD-5-R12 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 03/ 04 06/ 08/ 04
| TEM SECOND
Bl D AMOUNT

1 3, 000. 00* 3000. 00

2 10, 000. 00~ 10000. 00

3 3.30 495. 00

4 17. 00 2550. 00

5 3, 450. 00* 3450. 00

6 6, 500. 00* 6500. 00

7 105, 000. 00* 105000. 00

8 4.20 4662. 00

9 13. 00 1092. 00
10 8, 000. 00 16000. 00
11 130. 00 37700. 00
12 43. 00 903. 00
13 190. 00 7980. 00
14 6, 500. 00 6500. 00
15 37.00 1147. 00
16 90. 00 2340. 00
17 46. 00 15640. 00
18 1.10 1001. 00
19 1, 350. 00 1350. 00
20 73. 00 22630. 00
21 260. 00 3900. 00
22 8. 60 49880. 00
23 1, 600. 00 1600. 00
24 16, 000. 00~ 16000. 00
25 16, 000. 00* 16000. 00
26 5, 000. 00~ 5000. 00
27 5, 000. 00* 5000. 00
28 80. 00 176000. 00
29 5, 000. 00* 5000. 00
30 625. 00 11250. 00
31 2,700. 00 7290. 00
32 8, 600. 00* 8600. 00
33 9, 100. 00* 9100. 00
34 18, 000. 00* 18000. 00
35 360. 00 2880. 00
36 80. 00 71200. 00
37 600. 00 720. 00
38 99. 00 257400. 00
39 74. 00 68820. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74

75
TOT

11- 228704

11-SD-5-R12
06/ 03/ 04
SECOND

Bl D AMOUNT
7.00 8400. 00
38. 00 3230. 00
580. 00 1450. 00
5, 245. 00 120635. 00
4,900. 00 13230. 00
90. 00 5355. 00
290. 00 18560. 00
805. 00 3703. 00
8. 60 10922. 00
360. 00 1080. 00
950. 00 1900. 00
85. 00 510. 00
1, 150. 00 4600. 00
4.00 1456. 00
38. 00 1330. 00
22.00 682. 00
54. 00 378. 00
122. 00 11712. 00
1, 400. 00 25200. 00
900. 00 27900. 00
810. 00 42930. 00
3, 450. 00 3450. 00
2, 600. 00 13000. 00
660. 00 660. 00
6, 400. 00 6400. 00
310. 00 310. 00
45. 00 3240. 00
5.10 1836. 00
2.20 5962. 00
26. 00 312. 00
6. 50 1430. 00
66, 000. 00* 66000. 00
9, 600. 00* 9600. 00
525. 00 2625. 00
41, 000. 00* 41000. 00
.00 0. 00
1, 489, 568. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 8
06/ 08/ 04



